



## KERALA STATE ELECTRICITY BOARD LIMITED

(Incorporated under the Companies Act, 1956) CIN :U40100KL2011SGC027424  
Registered Office: Vidyuthi Bhavanam, Pattom, Thiruvananthapuram-695004, Kerala.  
E-Mail ID :sourakseb@gmail.com Ph: 0471-2514478

### ABSTRACT

**Tender for the Soura Project- Phase I - 200 MWp Roof Top PV Solar Power Plants – Corrigendum - Approved- Order Issued**

CORPORATE OFFICE (SBU- G/E)

BO(FTD) No. 754 /2019 (Soura/Bid Documents/2019-20) , Tvpm dtd 16 .10.2019

1. B O (FTD) No.333/2019(CP/Plg.2/Soura-SPV/2019-20), Tvpm dated 24.4.2019 .
2. Report of Higher Level Technical Committee for Soura Project dated 9.10.2019
3. Minutes of the Management Committee meeting held on 10.10.2019
4. Note No. Soura/ Bid Documents /2019-20 dated 10.10.2019 of the State Nodal Officer, Soura Project (Agenda 27/10/19)

### ORDER

The Higher Level Technical Committee for Soura Project, is constituted as per Board Order read as 1<sup>st</sup> paper above, to address the technical issues, if any, during the pre-bid meeting, support evaluation of technical bids for pre-qualification, evaluation of price bids and to advise KSEB Ltd on Award of Contract and to take an overseeing role during implementation of Solar Roof Top Project launched by KSEB Ltd.

The tender for empanelment of EPC / RESCO contractors for the 1<sup>st</sup> Phase of Soura Project (200 MW ) is floated on 6.9.2019.

The pre-bid meetings of the tender were conducted on 19.9.2019 at New Delhi and on 5.10.2019 at Thiruvananthapuram. About 40 firms participated in the pre-bid meet at New Delhi and 70 firms at Thiruvananthapuram. Several queries were raised during the pre-bid meetings and also through E-Mail.

The Higher Level Technical Committee attended the pre-bid meeting on 5.10.2019 and also the committee was convened on 4.10.2019 and 9.10.2019 to discuss the queries received on the tender. The report of the Committee is furnished as per paper read as 2<sup>nd</sup> above.

The Management Committee for Soura Project examined the report and decided to approve the changes listed in Annexure - I as Corrigendum to the tender and reply to clarifications sought by bidders, vide Annexure II.

The above Annexures - I and II was placed before the Full Time Directors for approval.

Having considered the matter, vide note read 4 above the Full Time Directors

1. Resolved to accord sanction to publish the Corrigendum vide Annexure-I and Clarifications vide Annexure - II for the tender for the Soura Project- Phase I - 200 MWp Roof Top PV Solar Power Plants.
2. Further resolved that Director Board ratification has to be taken for the deviation.

Orders are issued accordingly.

By order of the Full Time Directors,

Sd/-

LEKHA G

Company Secretary - in charge


To

The State Nodal Officer, Soura Project.

Copy To

1. The Financial Advisor/Chief Internal Auditor/LA&DEO
2. TA to the Chairman & Managing Director
3. TA to the Director (D, IT & HRM)
4. TA to the Director (T, SO, Safety, CP & REES)
5. TA to the Director (Generation-Ele & SCM)
7. TA to the Director (Generation - Civil)

Forwarded by Order



Assistant Executive Engineer