

Abstract

Shifting of utilities in connection with widening, rebuilding and elevating of Alappuzha-Changanassery Road under Rebuild Kerala Initiative– Sanction Accorded – Orders issued

CORPORATE OFFICE (SBU-D)**B.O.(FTD) No. 108/2021 (D(D,IT&HRM)/D-2/Shifting/0046/020-21 Dated, TVPM, 08. 02. 2021**

Read: 1. Letter No. CE(DC)/AEE2/Utility Shifting AC Road/ 20-21/2835 dated 08.01.2021 of the Chief Engineer Distribution (Central), KSEBL, Ernakulam

2. Note No. D(D,IT &HRM)/D2/Shifting/0046//20-21 dated 02.02.2021 of the Director (Distribution, IT & HRM) to the Full Time Directors (Agenda No. 30/02/21)

ORDER

The Chief Engineer Distribution (Central), as per letter read as 1st above, has informed that the Alappuzha- Changanassery Road of about 24.16km from Perunna, (Changanassery MC Road) to Kalarkod (Alappuzha NH 66) is proposed to be renovated and elevated by 0.75m to 3.5m at various locations, by the PWD under Rebuild Kerala Initiative. Kerala State Transport Project (KSTP) is the implementing agency and Uralungal Labor Contract Co-operative Society (ULCCS) is chosen as the contractor and that KSEBL has been requested to prepare estimate for shifting the KSEB Ltd utilities to the extreme proposed side of the Road in the entire length.

It was also reported that the work includes the shifting of all utilities along the road which is to be widened and to be elevated. It is proposed by ULCCS and KSTP to draw LT &HT ABC(150sq mm) on 11m and 13m Poles to provide adequate clearances as per standards. All the materials newly required will be provided as per the approved specification of KSEBL.

The Chief Engineer has also reported that the total consolidated estimate amount for the works comes to **Rs.16,80,00,000/-** as detailed below:

Material	Rs.10,52,99,367
Labour	Rs.2,92,07,260
Taxes and unforeseen	Rs.2,99,29,025
2.5% Supervision	Rs.33,62,665
Tree cutting and Inpsection fees	Rs.37,10,000
Taken back materials(-)	Rs.35,08,317
	Rs.16,80,00,000

On scrutinizing the estimate slight discrepancies as listed below were noted:

In Kidangara estimate 34 nos. of damaged A pole is seen dismantled but in Taken back and loading of the same only 31 nos. are seen included. Mismatch is seen in the number of new HT stay plus dismantled HT stay(total 227) and its installation (162 nos). In Moncompu estimate 15 nos of transformers are seen dismantled but the same is not seen erected. Mismatch is seen in the number of new HT stay plus dismantled HT stay(total 460) and its installation (312 nos). In Kainakary estimate slight difference in the no of Satellite connectors (20) and its installation (10), mismatch is seen in the number of new HT stay plus dismantled HT stay(total 40) and its installation (30 nos). In Alappuzha South estimate and Kidangara estimate stay tighteners are not seen provided. In most estimate there is slight difference in the length of XLPE UG cable and Ariel bunched cable and its laying.

The matter was placed before the Full Time Directors as per note read as 2nd above.

Having considered the matter in detail, the Full Time Directors in the meeting held on 04.02.2021, resolved to accord sanction to the Chief Engineer Distribution (Central) to issue Administrative Sanction for the work of shifting of electrical utilities in connection with widening, rebuilding and elevating of Alappuzha-Changanassery Road under Rebuild Kerala Initiative after scrutinizing the estimate and rectifying the defects, under deposit work scheme.

Further resolved to authorize the Chief Engineer Distribution (Central) for the following:

1. For revising the estimate with supervision charge as 10% of labour and transportation charges as per Kerala Electricity Supply Code 2014, as the work is not a KIIFB funded project or NHAI projects under Bharatmala Pariyojana projects.
2. For the reconciliation of the work to determine actual expense, after the execution of the work.

Orders are issued accordingly.

By Order of Full Time Directors,
Sd/-
Lekha G.
Company Secretary (In charge)

To


The Chief Engineer (Distribution Central), Ernakulam
The Deputy Chief Engineer, Electrical Circle, Alappuzha

Copy to:

The Chief Engineer (IT&CR)
The Financial Adviser/The Chief Internal Auditor/Company Secretary
The RCAO/The RAO/The LLO
The TA to Chairman & Managing Director/The TA to Director (Distribution, IT & HRM / Transmission, System Operation/ Generation-Electrical & Supply Chain Management / Generation-Civil/Planning & safety)

The PA to Director (Finance)/ Senior CA to Secretary (Administration)
The Fair Copy Superintendent/Library/Stock File

Forwarded/By Order

A handwritten signature in black ink, appearing to be a stylized name, possibly 'R. J.', written over the text 'Forwarded/By Order'.

Assistant Executive Engineer