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ABSTRAET
Clikkal (5MW) & FoovaramthodLr (3MW) Srnall Hydro Projects -

- Crders issued

coRPoRATE OFFteE (SEU-G/e )

BO (DB)No .465120 22(No,DGC/AEEllllO&PlzOL4) Thiruvananthapuram ,Dated: 01.0 6 .2022

Read: 1. B.C (DB) No,181/2020 (DGC/AEE-lll/OLKL &PVM/2015) dated 13,03.2020.

2. B.C. (FTD) No.931-/2021-(DGC/AEE|||/OLKL & PVM/2015) dated 16.I2.2421.

3 B C (FTD) No.17l20ZZ(DGCIAEEilT/OLKL & PVM/2015) dated 06.0r.2022.
4. e- render No.CECCNl02l202t-22 dated L5.0!.2022.
5, Remarks of the Financial Adviser No.FAJTender/113912022 dated 22.04.2022,

6 Letter NoS.CECCN/DB/O8/O&P SHEPs/201-0-1-1 dateci L2.04.2022 & 23.0 4.2022

of the Chief Engineer (Civil Construction - North).

7. Nore No. DGC/AEE lll/N/KLM/2014 Dared 25,05.2022 of the Chairman & Managing

Drrector to the Board of Directors,

L Proceedings of the 64th meeting of the Board of Directors held on 12.05.2022

(Agenda ltem No. 7-O-O5l?-022)

O RDER

The Olikkal Small Hydro Electric Project (installed capacity of 5 MW and expected annual

energy generation of L0.26 Mu) and the Poovaramthode Small Hydro Electric Project

(installed capacity of 3 MW and expected annual energy generation of 5.BB Mu) are two

cascadinE runoff river schemes proposed by the KSEBL rn the Chaliyar loasin rn Kozhikode

District.

The Governnrent of Kerala accorded administratlve sanction for implementing the Olikkal

SHEP vide G.C. (lVlS) No,l-7l20LZ|PD Dated 28.07.2OI2 and the Poovaramthode SHEP vide

G.O, (Rt) No.11_3/20I4lPD Dated 30.04 .2014.

KSEBLas per the B.O. read as 1st above had accorded revised administrative sanction for

the implementation of Ollkkal & Poovaramthodu SHE Projects as a single package for an

amount of {1-07.643 Crore, including IDC and also to invite tender for executing the Civil and

electro mechanical works of both the projects with indrgenous machinery, as single package.

Later, as per the B.C" read as 3rd above, KSEBL accorded sanction for separate tendering

for the clrrrl works and to invite tender the Clvil works of both Clikkal & Poovaramthodu

SHEPs at 2018 DSR.

The e-tender l'or the execurtion of civil works of Olikkal & Poorraramthodu SHEPs was rnrvited

on 15.01.2022 vtith a PAC of {4404.00 Lakh on percentage rate systenr. The Evaluatron

Cornrniitee in rts rireetinE ireld on 05.C4.2A22 cleclded to quailfy the 3 bidders particrpated in

the tender ani i.heir once bids were openecl on 0iJ.0tr.2A22.



As per p::lce olcl eiraluaiion, \//s"PGCCP'--AR'/'ACCN conSOrtiUm' Alswarya Towers',

Karrr-nuEai ipc), f(ochr Er,ra*urann District has quioied ihe iowes'amount of {50 '24'65'L401'

iRuipees ,:irly Crore Tweniy Four.r_akh srxty Frrve Tnol-rsancr o'e Frurndred and Forty only)'

inclucting; GSo iirlhich Is 3'300/o beiow the estimate'

The tencrer ;iuotes nave oeen reriiewed by the Financ;ar Adrviser. The time of completion of

rhe irvor.k rs 36 ,-nonths anci the Defects i-iability Periocl is 5 years

The chcei Engineer (civii - construction) North, has recomrnendecr to award the work'

,,Execution of cir.rrr works of crikkar (5MW) & poorvaramthoclu (3Mw) small Hydro Electric

projects,, to ine rowesi icicrder M/s FGCCpL-ARyAccN nsn5srtium, ar their quroted arnoun'r

of {50 ,zlr,65,3_40/-(Rupees Fifty crore Twenty Four Lakh sixiy -ive Thotrsand one Hundred

and Forty oniy) includlng GST (DsR 201g price rerver), which rs 3.30% below the esiimate

rate.

The Full rime Directors rn its meeting helcl on 26'04.2022 considerecl ihe

proposar ancr crecicred to prace the matter before the Board of Directors for decisron'

AccordinEry, the proposar was praced before the 64ih rneeting of the Board of Directors as

per the Note read as Btn above'

HavinE consider.ed the matter in detair ihe Board of Directors in its 64th rneeting held on

L2.A5.Z[z|-resolved to accorcl sanction to award the work on rhe Execution of the civil works

of o'kkar (bN,w) & poovaramrhodu (3MW) smail Hydro Electric Projects to M/s PGccPL-

AR./AcoN consortium, Aiswarya Towers, Karinrugal (Po), Kochi, Ernakulam District' for an

amo{_rntof {50 ,24,65,L40r,(Rupees Fifty crore Twenty Four 
'akh 

srxty Five Thousand one

Hundred ancr Forty onry) incruding Gsr (DsR 2018 Rates) at 3.30% 'oelow estimate rate'

The chief EnEineer (civir - construction) Norih shall take tt'irther necessary action in this

regard.

Orders are issued accordinElY'
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