



# KERALA STATE ELECTRICITY BOARD LIMITED

(Incorporated Under the Companies Act, 1956)

CIN U40100KL2011SGCO27424

Registered office:Vydyuthi Bhavanam, Pattom, Thiruvananthapuram- 695004, Kerala,India,

Ph: +91-471-2446853,Fax:+91-471-2447246,

E-mail: [cescm@kseb.in](mailto:cescm@kseb.in), website:[www.kseb.in](http://www.kseb.in)



## Abstract

Purchase of ACSR Rabbit Conductors - Sanctioned - Orders issued.

### **Corporate Office (Supply Chain Management)**

B.O.[FTD] No.370/2021 (XH-AEE4/2020-21/CE(SCM)/ACSR conductor/eP.59) dated, Thiruvananthapuram 18/05/2021

- Read:-
- 1) G.O (Rt) No.5382/2020/Fin dated 18/09/2020
  - 2) B.O (FTD) No.640/2020 (SCM/TA/Gnl/2020-21) dated 16/10/2020.
  - 3) B.O (DB) No.651/2020 (SCM/AEE VR/XM/2020-21) dated 28/10/2020
  - 4) Bid No. KSEB/ SCM/ eP.59/ 2020-21 dated 21/12/2020.
  - 5) Minutes of the PQ Committee meeting held on 15/02/2021.
  - 6) Note No.D(D&IT)/D5/2021-22/MR/0001 dated 14/05/2021of the Director(D,IT & HRM)
  - 7) Note No.XH-AEE4/2020-21/CE(SCM)/ACSR conductor/eP.59/992 dated 17/05/2021 of the Chief Engineer (SCM) submitted to Full Time Directors (Agenda Item No.42/5/21).

## ORDER

Two part open tender was invited for the procurement of 65,865 km ACSR Rabbit and 7,310 km ACSR Raccoon Conductors on variable price basis as per bid read as 4<sup>th</sup> above with the PAC of Rs.296 Crores to meet the requirement for the Financial Year 2021-22.

As per the decision of the Full Time Directors of KSEBL in the meeting held on 16/04/2021, it was directed to place before the Board of Directors for sanction to issue Purchase Orders for 50% quantity of Rabbit conductors with Circle wise L1 bidders (7 nos. of outside state Bidders) at the all inclusive L1 rate of Rs. 39557.14 per km with IEEMA price variation as per G.O read as 1<sup>st</sup> above against the bid.The total financial commitment will be Rs.130.27 crores.The balance quantity reserved for M/s. Traco Cable Company(State PSU) and local MSMEs to be finalised after getting modified order from the Government regarding division of quantity.

The acute shortage of Rabbit conductor is being reported by the Deputy Chief Engineers of Electrical Circles even for effecting service connections. Further in the scenario of the outbreak of second wave of Covid 19 pandemic, uninterrupted power supply must be ensured to the hospitals and Covid FLTCs. The Director(D,IT & HRM) as per note read as 6<sup>th</sup> above has intimated that several sections have run out of stock of Rabbit conductors,consequent to the damages in the ongoing natural calamity. To meet the requirements in the coming days following the expected monsoon rain, sufficient stock of Rabbit Conductors are to be ensured in all Circles. The item is fast moving one and the monthly requirement of ACSR Rabbit is 9000km (approx.).

Considering the urgency, the matter was placed before Full Time Directors as per note read as 7<sup>th</sup> above.Having considered the matter in detail, the Full Time Directors in the meeting held on 17/05/2021, resolved to accord sanction to authorize the Chief Engineer (SCM) to place Purchase Orders for the supply of 32,933 km (50% of the tendered quantity) of ACSR Rabbit conductors with

circle wise L1 bidders (7 nos. of outside state bidders as per table below) at their all inclusive L1 rate of Rs.39,557.14 per km with IEEMA price variation, as per Government order dated 18/09/2020 in order to meet the urgent requirement in anticipation of sanction from Board of Directors due to acute shortage of conductors. Total financial commitment will be **Rs.130.27 Crores.**

Name of firm	Quantity (km)	Basic rate(Rs.)	Freight (Rs.)	GST(Rs.)	AIR(Rs.)	Total amount(Rs.)
M/s.Mahavir Transmission Ltd, Noida(L1 firm)	6285	31773	1750	6034.14	39557.14	24,86,16,625
M/s.Palriwal Industries Pvt.Ltd,Jharkhand	2393	31742	1781	6034.14	39557.14	9,46,60,236
M/s.Rajasthan Cables & Conductors Pvt. Ltd, Jaipur	1307	31923	1600	6034.14	39557.14	5,17,01,182
M/s.Venkiteswara Wires Pvt.Ltd, Rajasthan	2964	32023	1500	6034.14	39557.14	11,72,47,363
M/s.Lumino Industries Ltd.,Kolkata	2432	32011	1512	6034.14	39557.14	9,62,02,964
M/s.Necon Power & Infra Ltd.Jaipur	4902	31723	1800	6034.14	39557.14	19,39,09,100
M/s. Prem Cables Pvt.Ltd,Rajasthan	12650	31555	1968	6034.14	39557.14	50,03,97,821
<b>Total</b>	<b>32933</b>					<b>130,27,35,292</b>

It is further resolved to place the matter before the Board of directors of KSEBL for ratification.

Orders are issued accordingly.

**BY ORDER OF THE FULL TIME DIRECTORS**


Sd/-  
Lekha.G  
Company Secretary (in charge)

To  
The Chief Engineer (SCM)

Copy to:-

- ◆ The Legal Advisor & Disciplinary Enquiry Officer.
- ◆ The Deputy Chief Engineer (IT), KSEB Limited.
- ◆ TA to Chairman & Managing Director/Director (D, IT & HRM)/ Director (G-E & SCM) / Director (Transmission & System Operation)/ Director (Generation Civil)/ Director(Planning & S).
- ◆ PA to Director (Finance)/Senior C.A. to Secretary(Administration).
- ◆ The Fair Copy Superintendent, Board Secretariat.
- ◆ The Library, KSEB Limited/Stock file.

Forwarded/ By Order



Assistant Executive Engineer