



KERALA STATE ELECTRICITY BOARD LIMITED

(Incorporated under the Companies Act, 1956) CIN: U40100KL20115GC027424

Registered Office: Vidyuthi Bhavanam, Pattom, Thiruvananthapuram-695004 Website: www.kseb.in

Phone: (O) +91 471 2514283 E-mail: dgekseb@kseb.in



Abstract

Chinnar SHE Project (2x12)MW (Phase II) – Construction of Power House, Valve House, Switch yard, Hydro Mechanical and Electro Mechanical works – E- tender –Sanction for uploading corrigendum -- Orders issued.

Corporate Office (SBU-G/E)

B.O (FTD)No. 67 /2021 (D(GE)/G2/Chinnar/2020-21) Thiruvananthapuram. Dated: 23 - 01 - 2021

- Read:-
1. Re-e-tender No. CECICC/1/2020-21 dated 30-12-2020; (Tender ID: 2020_KSEB_403245_1) of the Chief Engineer (Civil-Investigation & Construction Central).
 2. Note No. CE(C-I&CC/7/Chinnar-PH/2020-21/618 dated 18-01-2021 of the Chief Engineer (Civil -Investigation & Construction Central).
 3. Note No. D(GE)/G2/Chinnar/2020-21 dated 19-01-2021 of the Director (Generation - Electrical & SCM) to the Full Time Directors (Agenda No. 56/1/21).

ORDER

The Chief Engineer (Civil -Investigation & Construction Central) as per Note read as 2nd above has reported that Re - E- tender for Chinnar SHE Project (Phase II) was published on 30-12-2020 with date of PQ opening as 12-02-2021. In this tender the Civil part is included as percentage rate system in which the estimate rate of each item is shown and Hydro mechanical part and Electro mechanical parts are included as item rate in which the estimate rate of each item is not shown.

In the meeting held on 16-01-2021, the Director (Generation -Electrical & SCM) has pointed out that in the 55th meeting of the Board of Directors, it was directed to verify the accuracy of the Technical Sanction estimate for the balance E&M works of Pallivasal Extension Scheme and to ensure that the quoted amount is within the estimate amount based on local market rates. Accordingly, the L1 bidder was requested to reduce the rates of the items for which their quoted rate is higher than the estimate rates, as per clause 3 and 4 of the G.O(P) No. 54/2019/Fin dated 04-05-2019. For recent tenders of E&M works of Pazhassi Sagar and Peruvannamuzhy SHEPs and tender for Governor, Excitation, DCS and Protection Panels for Thottiyar HEP also the L1 bidders were asked to reduce the rates for high quoted items. It was also pointed out that if item wise estimate rates for E &M part are not given in the tender, there may be wide variation of the quoted rates, which may lead to complication in finalizing the tender. In order to avoid this situation, the possibility of uploading the estimate rate for Hydro Mechanical part and Electro Mechanical part as corrigendum was enquired as it would enable the prospective bidders to get a better understanding of the price of each item and to avoid the possibility of front loading. The Chief Engineer (Civil -Investigation & Construction Central) informed that the tendering process is still in the initial stage and hence possible to upload the corrigendum. The Deputy Chief Engineer (PED) informed that usually the estimate for Electro Mechanical part is prepared based on quotations from different machine manufacturers and lowest rate for total package is adopted.

Based on the above, the Chief Engineer (Civil -Investigation & Construction Central) as per Note read as 2nd above requested sanction for uploading the estimate rate for Hydro Mechanical part and Electro Mechanical part as corrigendum for Chinnar SHEP.

The matter was placed before the Full Time Directors as per note read as 3rd above. Having considered the matter in detail, the Full Time Directors in the meeting held on 20-01-2021 resolved to accord sanction for the following;

1. For uploading the estimate rate for Hydro Mechanical part and Electro Mechanical part as corrigendum, for Chinnar SHEP.
2. For uploading the estimate rate for Hydro Mechanical part and Electro Mechanical part for future tenders of Hydro Electric Projects.

Orders are issued accordingly.

By Order of the Full Time Directors,

Sd/-

Lekha G

Company Secretary (In charge)

To

The Chief Engineer (Civil-Investigation & Construction Central).

The Chief Engineer (Generation & PED), Moolamattom.

The Deputy Chief Engineer (Projects-Electrical Designs).

Copy to:

The Financial Advisor/ The Chief Internal Auditor/The Company Secretary.

The Deputy Chief Engineer (IT)/ The RCAO/The RAO.

The TA to Chairman & MD/ Director (GE&SCM)/ Director(GC)/ Director (Trans.,SO&REES)/ Director (D,IT&HRM) /Director (Planning&Safety).

The PA to Director (Finance).

Forwarded / By Order

Sanku Kumar
Asst. Exe. Engineer

DESPATCHED

No. 336

25/01/2021