



KERALA STATE ELECTRICITY BOARD LIMITED

(Incorporated under the Companies Act, 1956)

Reg. Office: Vydyuthi Bhavanam, Pattom, Thiruvananthapuram – 695 004

CIN:U40100KL2011SGC027424 Website: www.kseb.in

Phone: +91 471 2514685, 2514331, Fax: 0471 2447228 E-mail: ddkseb@kseb.in



Abstract

Teak Wood HT Pole changing at various locations under Electrical Section, Marayoor-
accepting single tender - Sanctioned – Orders issued

CORPORATE OFFICE (SBU-D)

B.O.(FTD) No.626/2020 (D(D,IT&HRM)/D-2/Tender/Marayoor2020-21 Dated, TVPM, 14. 10. 2020

- Read: 1. Letter No. CE(DC)/AEE1/PMU/PMSU/20-21/1575 dated 17.09.2020 of the Chief Engineer Distribution (Central), KSEBL, Ernakulam
2. Note No D(D,IT &HRM))/ D2/Tender/Marayoor/20-21 dated 07.10.2020 of the Director (Distribution, IT & HRM) to the Full Time Directors (Agenda No. 36/10/20)

ORDER

Competitive E-tenders were invited by the Executive Engineer, PMU, Thodupuzha for the work of Teak Wood HT Pole changing at various locations under Electrical Section, Marayoor, with PAC of Rs.15,56,949/- (Excluding GST), from licensed contractors or having 5 years experience, after giving wide publicity as per norms. Only one tender was received within the stipulated time of 07.04.2020. Hence, time was extended upto 21.05.2020. No more response was received even after extending the time. Hence the work was re-tendered. Since only a single tenderer turned up till the last date of 30.06.2020, the time was extended upto 08.07.2020 anticipating more competition. Even after granting time extension, no more tenders were received. Hence the tender was opened on 09.07.2020. The single tender was received from Sri. Abraham Punnoose at a quoted amount of Rs.18,37,016/- (including GST) which is 0.01% below the estimate rate.

Since the subject work was tendered twice after granting sufficient time extension, the chance to get a better offer on further re tendering is very remote. Hence, rock bottom rate was sought from the tenderer. But the contractor conveyed that the rate cannot be reduced as the work requires a lot of labourers for head load transportation of poles, in difficult/hilly terrain. Since, the tenderer is having 14 years of experience in execution of

similar works, the Deputy Chief Engineer, Electrical Circle, Thodupuzha has recommended to award the subject work to the tenderer. It is also reported that Teak Wood poles changing in various locations is a work of utmost urgency considering its safety aspects as well as to maintain the statutory clearance and to reduce interruption in the remote areas in Idukki district.

The matter was placed before the Full Time Directors as per note read as 2nd above.

Having considered the matter in detail, the Full Time Directors in the meeting held on 09.10.2020, resolved to accord sanction to the Deputy Chief Engineer, Electrical Circle, Thodupuzha for accepting single tender for the work of Teak Wood HT Pole changing at various locations under Electrical Section, Marayoor and for awarding the works to Sri. Abraham Punnoose, the single tenderer to execute the works at his quoted rate of 0.01 % below the estimate rate.

Orders are issued accordingly.

By Order of Full Time Directors,

Sd/-

Lekha G.

Company Secretary (In charge)

To

The Deputy Chief Engineer, Electrical Circle, Thodupuzha

Copy to:

The Chief Engineer (Distribution Central), Ernakulam

The Chief Engineer (IT&CR)

The Financial Adviser/The Chief Internal Auditor/Company Secretary

The RCAO/The RAO/The LLO

The TA to Chairman & Managing Director

The TA to Director (Distribution, IT & HRM / Transmission, System Operation/
Generation-Electrical & Supply Chain Management / Generation-Civil/Planning
& safety)

The PA to Director (Finance)/ Senior CA to Secretary (Administration)

The Fair Copy Superintendent/Library/Stock File

Forwarded/By Order



Assistant Executive Engineer