



കേരളാ സർക്കാർ



KERALA STATE ELECTRICITY BOARD LIMITED

(Incorporated under the Companies Act, 1956)

Reg. Office: Vidyuthi Bhavanam, Pattom, Thiruvananthapuram – 695 004

CIN:U40100KL2011SGC027424

Phone: +91 471 2514685, 2514331

E-mail: ddkseb@kseb.in, Website: www.kseb.in

ABSTRACT

Awarding PMU works under Electrical circle, Kattakkada – single valid bid on re-tendering-
Sanctioned -- Orders issued.

CORPORATE OFFICE (SBU-D)

B.O.(FTD) No.582/ 2020 (D (D, IT&HRM)/D-1/ Tender/2020-21/0001) dtd, Tvm.18/9/2020

- Read: -
1. G.O (P) No.324/2015/Fin dated 30.07.2015.
 2. BO (FTD) No. 456/2020 (D(D&IT)/D6-AE1/Tender/2019-20 dated 2.7.2020.
 3. Letter No. CE(DS)/TA(Gen)/20-21 dated 19.08.2020 of the Chief Engineer, (Distribution South).
 4. Note No. D (D & IT)/ D1/Tender /220-21/0001 dated 15.9.2020 of the Director (Distribution, IT & HRM) to the Full Time Directors (Agenda Item No.21/9/20).

ORDER

The Chief Engineer (Distribution South) as per letter read as 3rd above reported that even after the fourth tender, only a single tender was received for the Dyuthi work of 'Construction of 1 km 11 kV OH Line and 250 m UG Cable from Kulavarambu Junction to Malottu Temple' with PAC of ₹10,45,345/-; also, even after the third tender, only a single tender was received for the Dyuthi work of 'Construction of 600 m 11 kV OH Line and 300 m UG Cable from Thempamuttom to Paruthikonam', with PAC of ₹10,21,367/-, both under Electrical Section, Balaramapuram; Sri Sathyaraj, the lone bidder for both the works, after a discussion carried out at the Electrical Circle, Kattakkada agreed to carry out both the works at the estimate rate, though he had quoted 39.99 % above estimate in both the cases. It was also intimated that the laying of UG Cable for both the works involves obtaining of permission from railways for railway crossing, which would be time consuming.

Since there was not enough participation in the first 3 tenders for the first work mentioned and zero participation in the first 2 tenders for the second work, the Chief Engineer requested sanction, being single tender, for carrying out the two works at estimate rate.

As per Clause 4(d) (iv) of G.O. read 1st above, a single bid during re-tender shall be accepted only with the approval of Committee of Secretaries/Government Tender Committee or a Committee headed by the Head of the Department/Institution, with Finance Officer (or equivalent) and the Tender Inviting Authority as members, as per delegation of tender acceptance in force.

As per the Board order read as 2nd above, the Circle level committee is delegated to sanction the single quotation/tender received for offers to carry out the Dyuthi project petty contract works at estimate amount /below estimate amount after retendering, and the Chief Engineer level committee is delegated to sanction the single quotation/tender received for offers to carry out such works with overall tender excess of up to 5% above PAC after retendering, for all works with PAC up to ₹ 5 Lakhs only.

Since PAC in case of both the mentioned works exceed ₹ 5 Lakhs, the matter was placed before the Full Time Directors for a decision as per note read as 4th above.

Having considered the matter in detail, the Full Time Directors in its meeting held on 17/09/2020,

Resolved to accord sanction to the Chief Engineer (Distribution South), for accepting single tenders for the two Dyuthi works – 'Construction of 1 km 11 kV OH Line and 250m UG Cable from Kulavarambu Junction to Malottu Temple' with PAC of ₹10,45,345/- and 'Construction of 600 m 11 kV OH Line and 300 m UG Cable from Thempamuttom to Paruthikonam', with PAC of ₹10,21,367/-, both under Electrical Section, Balaramapuram, for which only single tenders were received on repeated re-tendering, and for awarding the said works at the estimate rates, taking into account the limited time available for execution of PMU works.

Orders are issued accordingly.

By Order of the Full Time Directors
Sd/-
Lekha.G
Company Secretary-in charge.

To: The Chief Engineer (Distribution South)
The Deputy Chief Engineer, Electrical Circle, Kattakkada.

Copy to: The Chief Engineer (IT & CR) /The Chief PRO/ Financial Advisor
The Chief Internal Auditor/LA&DEO/CVO
The TA to Chairman & Managing Director
The TA to Director (Distribution, IT&HRM / Transmission, System Operation & REES/ Safety & Planning / Generation-Electrical &Supply Chain Management / Generation-Civil)
The RCAO, ECA, Vidyuthi Bhavanam, Pattom
The Legal Liaison Officer, Power House, Kochi.
The PA to Director (Finance) /CA to Secretary (Administration)/Company Secretary
The Fair Copy Superintendent/ Library/Stock File.

Forwarded / By Order

Prav
Assistant Executive Engineer