

Corrigendum

Sub: Construction of New TMR Division Office at Angamaly – Allied works - Cancellation of tender due to technical reason reg.

Ref: 1. Tender ID - 2024_KSEB_687119

2. Tender Ref. No: 02/ AEE/ BSD/2024-25 dated 23.08.2024

The referred tender cited above is here by cancelled due to technical reasons. Kindly regret the inconvenience in this regards.

Sd/-

Assistant Executive Engineer,
B & S Sub Division,
Angamly.